

## Details of the Works Awarded

IFB No.RVNL/Raipur/Raipur-Titlagarh/2011/01 Dated:06.06.2011

Name of Work: Execution of Doubling of Raipur - Titlagarh Section in Sambalpur & Raipur Divisions of East Cost and South East Central Railways in the States of ODISHA & CHATTISGARH, India in 3 packages.

1. Date of Opening: 09.08.2011
2. Bids from the following bidders were received

Bidder No.	Name of Bidder	Pkg-1	Pkg-2	Pkg-3	Pkg-1&2 Com.	Pkg-1&3 Com.	Pkg-2&3 Com.	Pkg-1,2&3 Com.
1/13	M/s JMC-Alcon(JV)	Yes	Yes	Yes	Yes	Yes	Yes	No
2/13	M/s Unity-Triveni-Kiran(JV)	No	No	No	Yes	No	No	No
3/13	M/s Kalindee-R.C.Kapoor Infrastructure Pvt.Ltd(JV)	Yes	Yes	Yes	No	No	No	No
4/13	M/s Ramky-McML-Rajshekhar (JV)	No	No	No	No	No	No	Yes
5/13	M/s Raione-Taramet-Durga(JV)	No	No	Yes	No	No	No	No
6/13	M/s SMSIL-AICPL-Vijaywargi(JV)	No	No	Yes	No	No	No	No
7/13	M/s IVRCL-MRT(JV)	Yes	Yes	Yes	Yes	Yes	Yes	Yes
8/13	M/s Tata-KVR-Param(JV)	Yes	Yes	Yes	No	No	No	No
9/13	M/s Gannon Dunkerley & Co. Ltd.	No	No	Yes	No	No	No	No
10/13	M/s Gannon Dunkerley & Co. Ltd.	No	Yes	No	No	No	No	No
11/13	M/s Gannon Dunkerley & Co. Ltd.	Yes	No	No	No	No	No	No
12/13	M/s Larsen & Toubro Ltd.	Yes	Yes	Yes	Yes	Yes	Yes	Yes
13/13	M/s Totem-Premco-SriHarsha(JV)	No	No	Yes	No	No	No	No

3. Bidders found non-responsive and reasons of their bid considered non-responsive:-
  - a. M/s Unity-Triveni-Kiran(JV)
    - (i) M/s Kiran Infra having been imposed Liquidated damage more than 5% in a contract by RVNL as a JV partner.(ITB Clause No.4.4.1(c))
  - b. M/s Ramky-McML-Rajshekhar (JV)
    - (i) Non-submission of Form: FIN-3 by M/s McML.

c. M/s SMSIL-AICPL-Vijaywargi(JV)

(i) Letter of Technical Bid not in the name or on behalf of the bidder, i.e. M/s SMSIL-AICPL-Vijaywargi(JV)

d. M/s Gannon Dunkerley & Co. Ltd.

(i) Letter of Bid is not as per standard Form

(ii) LIT-1 has not been submitted in the form stipulated.

e. M/s Totem-Premco-SriHarsha(JV)

(i) Letter of Bid is not as per standard Form

(ii) Non-submission of FIN-3 by all the partners

(iii) Non-submission of FIN-4 by M/s Premco

(iv) Non-submission of LIT-1 by the bidder.

4. Date of opening of the financial bids:- 16.04.2012

5. Costs quoted by the bidders:-

Package No.	Name of Bidder	Bid Price at Opening (1) Rs.	Discount (2) Rs.	Arithmetic Correction (3) Rs.	Corrected Bid Price (4)=(1)-(2)+(3)	Ranking
1	M/s JMC-Alcon(JV)	1959102052	Nil	17328	1959119380	L-4
	M/s IVRCL-MRT(JV)	1569775292	Nil	0	1569775292	L-1
	M/s Tata-KVR-Param(JV)	1588634846	9056966	0	1579577880	L-2
	M/s Larsen & Toubro Ltd.	1905947547	300000000	0	1605947547	L-3
2	M/s JMC-Alcon(JV)	1855805153	Nil	5474	1855810627	L-5
	M/s Kalindee-R.C.Kapoor Infrastructure Pvt.Ltd(JV)	1555579809	Nil	-486586	1555093223	L-4
	M/s IVRCL-MRT(JV)	1447388795	Nil	0	1447388795	L-1
	M/s Tata-KVR-Param(JV)	1505312455	15052095	0	1490260360	L-3
	M/s Larsen & Toubro Ltd.	1760881977	290000000	-34180	1470847797	L-2
3	M/s JMC-Alcon(JV)	1784114819	Nil	0	1784114819	L-6
	M/s Kalindee-R.C.Kapoor Infrastructure Pvt.Ltd(JV)	1402775852	14026323	-143574	1388605955	L-2
	M/s Raione-Taramet-Durga(JV)	1166708820	Nil	0	1166708820	L-1
	M/s IVRCL-MRT(JV)	1403415001	Nil	0	1403415001	L-3
	M/s Tata-KVR-Param(JV)	1499701961	Nil	0	1499701961	L-5
	M/s Larsen & Toubro Ltd.	1684156059	270000000	0	1414156059	L-4

1&2 Combined	M/s JMC-Alcon(JV)	3814907205	Nil	22802	3814930007	L-3
	M/s IVRCL-MRT(JV)	3017164087	Nil	0	3017164087	L-1
	M/s Larsen & Toubro Ltd.	3076795344	30000000		3046795344	L-2
1&3Combined	M/s JMC-Alcon(JV)	3743216871	Nil	17328	3743234199	L-3
	M/s IVRCL-MRT(JV)	2973190293	Nil	0	2973190293	L-1
	M/s Larsen & Toubro Ltd.	3020103606	30000000	0	2990103606	L-2
2&3 Combined	M/s JMC-Alcon(JV)	3639919972	Nil	5474	3639925446	L-3
	M/s IVRCL-MRT(JV)	2850803796	Nil	0	2850803796	L-1
	M/s Larsen & Toubro Ltd.	2885003856	30000000	0	2855003856	L-2
1,2&3 Combined	M/s IVRCL-MRT(JV)	4420579088	Nil	0	4420579088	L-1
	M/s Larsen & Toubro Ltd.	4490951403	70000000	0	4420951403	L-2

6. Date of Award: 6<sup>th</sup> July-2012 for all the three packages

6.1 Successful Bidders and awarded values:-

- (a) Package – 1: M/s IVRCL-MRT (JV) at a total cost of Rs. 1,56,97,75,292/-
- (b) Package – 2: M/s IVRCL-MRT (JV) at a total cost of Rs. 1,44,73,88,795/-
- (c) Package- 3: M/s RAILONE-TARMAT-DURGA (JV) at a total cost of Rs. 1,16,67,08,820/-

7 Time of Completion: 42 Months

8 Summary scope of the contracts awarded:

- (a) Construction of Roadbed, Major & Minor bridges, Track Linking (excluding supply of rails, ordinary track sleepers and thick web switches), Outdoor Signaling and Electrical (General) works in connection with Doubling of TITLAGARH(Ex) - LAKHNA(in) section(72.948 Kms) part of RAIPUR-TITLAGARH Doubling in SAMBALPUR Division of East Coast Railway in the state of ODISHA, India.
- (b) Construction of Roadbed, Major & Minor bridges, Track Linking (excluding supply of rails, ordinary track sleepers and thick web switches), Outdoor Signaling and Electrical (General) works in connection with Doubling of LAKHANA(Ex) – ARAND(in) section(68.936 Kms) part of RAIPUR-TITLAGARH Doubling in SAMBALPUR Division of East Coast Railway in the states of ODISHA & CHATTISGARH, India.
- (c) Construction of Roadbed, Major & Minor bridges, Track Linking (excluding supply of rails, ordinary track sleepers and thick web switches), Outdoor Signaling and Electrical (General) works in connection with Doubling of ARAND(Ex) – Raipur (Ex) section(57.404 Kms) part of RAIPUR-TITLAGARH Doubling in SAMBALPUR & RAIPUR Divisions of East Coast & South East Central Railways in the state of CHATTISGARH, India.